FWP MT.GOV THE OUTSIDE IS IN US ALL.

PROPOSED

Gallatin River Nixon Bridge Construction Closure

WATERWAY PASSAGE AND SIGNING
A. General. Provide and sign at all times during the bridge work a passable waterway channel
for waterway users. When a clear and present risk to public safety is anticipated, follow the
temporary river closure process of notification and signing.

B. Construction Requirements of the Contractor

1) Construct falsework and work bridges to provide a clear waterway opening of a
minimum 40 ft-wide perpendicular to the flow by 6 ft-high, or as directed by the Project
Manager. Review the site with the Project Manager and Fish, Wildlife and Parks (FWP) contact
to determine the best placement(s) of the opening considering channel depth and current. The
minimum specified waterway opening must be provided through all instream structures including
but not limited to the falsework, work bridges, existing, and new structures in combination with
each other. Establish the vertical clearance using hydrological data for the month having the
highest flows that the falsework will be in place. Monitor the 6-foot clearance daily and
immediately remove the structure over the waterway opening if rising water reduces the vertical
clearance to less than 6-feet. Provide a 24-hour contact phone number for the person
monitoring the river in case of an emergency.

2) If using a barge, submit a work barge plan to the Project Manager for approval prior to
beginning barge work. Detail in the plan the barge mooring, barge dimensions, operations to be
performed from the barge, and the period of use including the estimated calendar dates. Do not
permit the barge or its moorings to encroach into the waterway channel marked by the buoys as
described in this provision.

3) If blasting to remove the existing substructures, submit a river access closure plan
meeting the following requirements:

a. Develop the river closure plan in cooperation with the Project Manager, FWP Contact,
the Blasting Consultant, and US Army Corps of Engineers Montana Program Manager (406)
441-1376. Obtain approval of signing and the river closure plan 14 calendar days before
blasting/demolition operations.

b. Close the Gallatin River in the vicinity of the existing structure to all access before
daily blasting/demolition activities commence.

c. Warn the public in advance of temporary river or Gallatin Forks FAS closures by
means such as radio/TV announcements, articles in local and state newspapers, and via the
internet.

d. Install signs and other traffic control devices on the Gallatin River upstream of the
closure at all public road crossings, and at the fishing access sites specified in this provision.

4) Notify FWP at least 48 hours prior to commencing any work which creates a clear and
present risk to the safety of floaters traveling through the work site or users of the Gallatin Forks
FAS in order to activate the temporary river closure process. Include in the notification the
activity necessitating the closure, the risk to safety of the floating public, specific dates, times
and anticipated duration of closure required.

a. FWP Contact Information:

Travis Horton, Region 3 Fisheries Manager




1400 South 19th
Bozeman, MT 59718
(o) 406-577-7870
(c) 406-224-2148
thorton@mt.gov
b. If Travis Horton is unavailable, contact:
Lindsay Dodge, Office Manager
(o) 406-577-7860
lindsay.dodge@mt.gov

5) Notify the following entities of temporary river or Gallatin Forks FAS access closures
at least 48 hours in advance of the temporary closure:

a. The Montana Board of Outfitters

301 S. Park, Room 428, Helena, MT 59620, (406) 841-2370
dlibsdout@mt.gov

b. Fishing Outfitters Association of Montana (FOAM)

PO Box 67, Gallatin Gateway, MT 59730, (406) 684-5564
foam@gmail.com

c. Montana Ouftfitters and Guides Association (MOGA)

PO Box 1248, Helena, MT 59624, (406) 449-3578
moga@mt.net

6) Contact FWP immediately upon completion of this work to lift the temporary river

closure.

7) The maximum time allowed for each instance of work requiring temporary river
closure is 48 hours. Expedite this work to minimize the temporary river closure period
necessary.

C. Signing. Sign the waterway for the bridge work as follows:

1) Install “6 FOOT MAXIMUM CLEARANCE AT GALLATIN RIVER - NIXON
BRIDGE” signs at locations approved by the FWP Contact and the Project Manager at the
following waterway access sites:

UPSTREAM

Site(s) Controlling Entity Town Phone
Gallatin Forks FAS | Fish Wildlife and Bozeman Travis Horton

Parks (406) 944-3155
Four Corner FAS Fish, Wildlife and Bozeman Travis Horton
(upstream) Parks (406) 994-3155
Cherry River FAS Fish, Wildlife and Bozeman Travis Horton
(upstream) Parks (406) 994-3155

2) Install 5 7% ft x 3 ft “HAZARD: INSTREAM CONSTRUCTION AHEAD” static signs on
both banks above the high-water level 500 feet downstream of the structure on both rivers.

3) Install signs and other traffic control devices on the Gallatin River as follows:

a. Install 5 72 ft x 3 ft "NAVIGATION RESTRICTION AHEAD" signs on both banks at
approximately 500 feet and 1500 feet upstream of the structure on both rivers. Attach two Type
C Steady burn lights to the top corners of each sign. Place the signs at a point above the high-
water level, or as directed by the Project Manager, facing oncoming waterway users. See
Section |l of this contract for sign design.



b. Channel Marker Buoys. Furnish and install hanging can or anchor buoys to delineate
a channel to the falsework opening. Use buoys having the hazard-warning symbol with the
"HAZARD AREA" message.

c. Hanging Can Buoys. Use an aerial cable to suspend the hanging can buoys
approximately two feet from the water's surface. Flare the cables out from both sides of the
falsework/bridge opening to both shorelines.

d. Surface Buoys. Lay and anchor the cables to the river/stream bottom for attaching the
buoy mooring lines. Ensure the anchor cable is ballasted to prevent it from rising from the
river/stream bottom. Flare the cable out from both sides of the falsework/bridge opening to both
shorelines.

e. Falsework and Bridge Opening Lighting. Install Type C Steady burn lights, spaced on
maximum 3 ft centers, on the top and sides of the false work opening or bridge opening to be
used by waterway users.

f. During temporary river closure periods, cover or replace “NAVIGATION
RESTRICTION AHEAD” signs with the same size and type signs in the same location reading
“‘RIVER CLOSED AHEAD".

g. During temporary river closure periods, cover or replace “6 FOOT MAXIMUM
CLEARANCE AT GALLATIN RIVER — NIXON BRIDGE” signs with the same size and type
signs in the same location reading “RIVER CLOSED AHEAD”.

D. Basis of Payment. Include all costs of materials, handling, tools, equipment and labor
necessary to accomplish this work under Miscellaneous Items — Lump Sum.



